

May 1, 2024

Dr. Dana S. Keith
Senior Vice Chancellor for Finance and Administration
Sid McDonald Hall
500 University Boulevard, East
Tuscaloosa, AL 35401

Marietta Urquhart
Chair, Physical Properties Committee
Sid McDonald Hall
500 University Boulevard, East
Tuscaloosa, AL 35401

RE: Construction Award: University Blvd Hackberry to 6th Ave Improvements
Construction Phase C – Summer 2024
UA Project No: TRN-23-3296C

Dear Dr. Keith and Trustee Urquhart,

The University of Alabama (“University”) has received competitive bids for the University Blvd Hackberry to 6th Ave Improvements Phase C (“Project”). The Project will include infrastructure improvements to enable two-way transit traffic on 6th Avenue south of the University Boulevard intersection, and storm drainage and sidewalk improvements in front of Gallalee Hall, as well as the installation of a historic Tuscaloosa Trolley interpretive display to highlight the history of early transportation through the heart of campus.

The Project was advertised in the following paper of general circulation per Title 39 requirements: *The Tuscaloosa News*. The advertisement described the scope of work for the Project and requested interested firms to submit their qualifications. The University determined that the following general contractors met the requirements:

- UA Master List for General Contractors and Sitework / Utility Prime Contractors
- Central Alabama Asphalt & Construction Co., LLC

On April 25, 2024, at 1:00 p.m., a public bid opening was held, and four pre-qualified general contractors submitted bids. The Engineer of Record, Thompson Engineering., of Tuscaloosa, Alabama, certified Lavender Inc., Inc. of Aliceville, Alabama, as the lowest responsive and responsible bidder with a base bid in the amount of \$885,042.61, ***under the amount budgeted for the work and will result in a reduction of the approved total project budget.*** I have attached the Certified Bid Tabulation for your review.

WHERE LEGENDS ARE MADE

The reduced final total project budget is:


BUDGET	Current	Revised
Construction A	\$ 1,868,039	\$ 1,868,039
Construction B	\$ 469,755	\$ 469,755
Construction C	\$ 1,639,220	\$ 885,043
OFCI Bollards	\$ 246,500	\$ 246,500
OFCI Trolley Display & Light Fixtures	\$ 0	\$ 200,000
Contingency (10%)	\$ 210,898	\$ 135,480
UA Project Management Fee (4.5%)	\$ 199,549	\$ 171,217
Architect/Engineer Fee	\$ 280,363	\$ 244,342
Other	\$ 155,000	\$ 155,000
TOTAL PROJECT COST	\$ 5,069,324	\$ 4,375,376

Current Package Submitted for Approval with This Memo

Based on Board Rule 415 applicable to construction contracts on Capital projects involving utility and infrastructure projects under \$10,000,000, approval is hereby requested for:

1. Acceptance of the bid process and certification of the lowest responsive and responsible bidder, Lavender Inc., of Aliceville, Alabama.
2. The University to award the Construction Package contract to Lavender Inc., of Aliceville, Alabama, accepting the base bid for a total construction award in the amount of \$885,042.61.
3. The final construction budget for the Construction Package of \$885,043 is also approved. The University is authorized to proceed with construction of the Project in accordance with appropriate provisions of Board Rule 415.
4. Approval to add this Project as an administrative item to the June 6-7, 2024 Board meeting agenda.

If you have any questions or concerns, please feel free to contact me.

Sincerely,


Cheryl Mowdy
Interim Vice President for Finance and Operations
and Treasurer

Attachment

pc/atchmt: Michael Rodgers
Tim Leopard

David Welch
Jessica Morris

W H E R E L E G E N D S A R E M A D E

☒ Recommended for Approval

☐ Not Recommended for Approval. Submit to Physical Properties Committee

DocuSigned by:

Dana S Keith

9C2EFD005B6C48D...

Dr. Dana S. Keith, Senior Vice Chancellor for Finance and Administration

☒ Recommended for Approval

☐ Not Recommended for Approval. Submit to Physical Properties Committee

DocuSigned by:

Marietta Urquhart

73592E8B4A08472...

Trustee Marietta Urquhart, Chair for Physical Properties Committee

W H E R E L E G E N D S A R E M A D E

TABULATION OF BIDS



Project Name
University Blvd Infrastructure Improvements
Hackberry to 6th Ave Phase C

Bid Due
April 25, 2024 1:00 p.m. local time

Architect/Engineer
Thompson Engineering
2900 8th Street
Tuscaloosa, AL 35401
phone: (205) 759-3221

UA Project No.
TRN-23-3296C

Bid Location
405 Cahaba Circle
Tuscaloosa, AL 35404

One million six hundred thirty-nine thousand two hundred twenty dollars and 00/100 (\$1,639,220.00)

FUNDS AVAILABLE:
BIDS SHALL BE VALID FOR:
CONSTRUCTION DURATION:

Sixty (60) Days
Project Completion: August 2, 2024

CONTRACTOR				Lavender, Inc.		Central Alabama Asphalt & Construction Co., LLC		Cornerstone Civil Contractors, LLC		Dominion Construction Co. Inc.	
				1056 Industrial Dr. Aliceville, AL 35442 (205) 373-8387 GC Lic. #19861 _x_ Yes ___ No _x_ Yes ___ No		6950 Hargrove Rd E; Bldg B Tuscaloosa, AL 35405 (205) 349-0910 GC Lic. #41676 _x_ Yes ___ No _x_ Yes ___ No		5722 21st Street Tuscaloosa, AL 35401 (205) 366-8788 GC Lic. #39115 _x_ Yes ___ No _x_ Yes ___ No		PO Box 70 Duncanville, AL 35456 (205) 342-2030 GC Lic. #44290 _x_ Yes ___ No _x_ Yes ___ No	
Addenda ONE - TWO LICENSE # ON ENVELOPE				Philadelphia Indemnity Insurance Co.		Merchants National Bonding, Inc.		Granite Re, Inc.		Atlantic Specialty Insurance Co.	
BONDING COMPANY OR BID DEPOSIT				Unit Price		Total		Unit Price		Total	
Item No.	Est. Qty.	Unit	Description	Unit Price		Total		Unit Price		Total	
General, Demolition, Clearing, Grubbing, and Earthwork											
1	1	LS	Mobilization and Demobilization	\$ 59,900.16	\$ 59,900.16	\$ 36,045.00	\$ 36,045.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00
2	1	LS	Demolition, Clearing & Grubbing	\$ 19,102.81	\$ 19,102.81	\$ 63,000.00	\$ 63,000.00	\$ 49,900.00	\$ 49,900.00	\$ 74,100.00	\$ 74,100.00
3	1,250	SY	Remove Asphalt & Concrete	\$ 36.82	\$ 46,025.00	\$ 22.00	\$ 27,500.00	\$ 22.22	\$ 27,775.00	\$ 19.75	\$ 24,687.50
3A	100	LF	Abatement of Asbestos Pipe Insulation	\$ 94.69	\$ 9,469.00	\$ 37.00	\$ 3,700.00	\$ 70.35	\$ 7,035.00	\$ 250.00	\$ 25,000.00
4	500	CYTP	Excavation and Disposal of Unsuitable Material (Only as Directed by the Owner's Representative)	\$ 27.98	\$ 13,990.00	\$ 18.00	\$ 9,000.00	\$ 12.50	\$ 6,250.00	\$ 15.00	\$ 7,500.00
5	500	Ton	ALDOT No. 2 Stone for Unsuitable Material Replacement (Only as Directed by the Owner's Representative)	\$ 34.13	\$ 17,065.00	\$ 38.00	\$ 19,000.00	\$ 39.00	\$ 19,500.00	\$ 46.00	\$ 23,000.00
6	750	SY	Geosynthetic Reinforcement for Soft Soil Stabilization, Type 3 (Only as Directed by the Owner's Representative)	\$ 1.85	\$ 1,387.50	\$ 4.00	\$ 3,000.00	\$ 3.30	\$ 2,475.00	\$ 5.25	\$ 3,937.50
7	1,000	Ton	ALDOT No. 57 Stone for Steam Tunnel Abandonment (Only as Directed by the Owner's Representative)	\$ 34.13	\$ 34,130.00	\$ 1.00	\$ 1,000.00	\$ 39.00	\$ 39,000.00	\$ 46.00	\$ 46,000.00
8	250	CYTP	Topsoil - Onsite Stockpile (4" Thickness)	\$ 11.54	\$ 2,885.00	\$ 56.00	\$ 14,000.00	\$ 25.00	\$ 6,250.00	\$ 15.00	\$ 3,750.00
8A	1	LS	Earthwork	\$ 6,582.96	\$ 6,582.96	\$ 30,150.00	\$ 30,150.00	\$ 99,900.00	\$ 99,900.00	\$ 95,000.00	\$ 95,000.00

JDR
Initial

Contractor			Lavender, Inc.		Central Alabama Asphalt & Construction Co., LLC		Cornerstone Civil Contractors, LLC		Dominion Construction Co. Inc.											
Item No.	Est. Qty.	Unit	Description		Unit Price		Total		Unit Price		Total									
Base, Pave, and Curb and Gutter Improvements																				
9	2	STA	Roadbed Processing		\$	1.00	\$	2.00	\$	0.01	\$	0.02	\$	649.40	\$	1,298.80	\$	1,630.00	\$	3,260.00
10	7,000	SY	Existing Pavement Milling (Approx. 1.5" Thickness)		\$	4.04	\$	28,280.00	\$	3.61	\$	25,270.00	\$	3.51	\$	24,570.00	\$	3.40	\$	23,800.00
11	750	SY	Crushed Aggregate Limestone Base Course, 825B, Pland Mixed, 12.5" Compacted Thickness (Placed in Two Equal Lifts)		\$	31.76	\$	23,820.00	\$	30.00	\$	22,500.00	\$	32.47	\$	24,352.50	\$	31.50	\$	23,625.00
12	500	CYIP	Crushed Aggregate Limestone ALDOT No. 825 Type 'B' Select Backfill (Only As Directed by Owner's Representative)		\$	23.37	\$	11,685.00	\$	43.00	\$	21,500.00	\$	77.23	\$	38,615.00	\$	65.00	\$	32,500.00
13	750	SY	Bituminous Treatment A		\$	0.06	\$	45.00	\$	0.10	\$	75.00	\$	1.24	\$	930.00	\$	1.21	\$	907.50
14	850	Gallon	Tack Coat		\$	6.71	\$	5,703.50	\$	6.00	\$	5,100.00	\$	4.38	\$	3,723.00	\$	4.25	\$	3,612.50
15	750	Ton	Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		\$	111.91	\$	83,932.50	\$	100.00	\$	75,000.00	\$	118.84	\$	89,130.00	\$	115.29	\$	86,467.50
16	100	Ton	Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		\$	111.91	\$	11,191.00	\$	100.00	\$	10,000.00	\$	118.84	\$	11,884.00	\$	115.29	\$	11,529.00
17	200	Ton	Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D		\$	157.79	\$	31,558.00	\$	141.00	\$	28,200.00	\$	113.65	\$	22,730.00	\$	110.25	\$	22,050.00
18	50	Ton	Superpave Bituminous Concrete Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D		\$	223.82	\$	11,191.00	\$	200.00	\$	10,000.00	\$	194.82	\$	9,741.00	\$	189.00	\$	9,450.00
19	650	SY	Concrete Sidewalk (6" Thick) (w/ Stone)		\$	95.12	\$	61,828.00	\$	85.00	\$	55,250.00	\$	101.02	\$	65,663.00	\$	75.00	\$	48,750.00
20	105	LF	Valley Gutter (6' Width) (w/ Stone)		\$	83.93	\$	8,812.65	\$	75.00	\$	7,875.00	\$	42.49	\$	4,461.45	\$	150.00	\$	15,750.00
21	180	LF	Type C Combination Curb & Gutter (2' Width) (w/ Stone)		\$	33.57	\$	6,042.60	\$	30.00	\$	5,400.00	\$	41.85	\$	7,533.00	\$	40.00	\$	7,200.00
Storm Sewer Improvements																				
22	188	LF	12" PVC Storm Drain Pipe		\$	106.45	\$	20,012.60	\$	142.02	\$	26,699.76	\$	126.75	\$	23,829.00	\$	110.00	\$	20,680.00
23	48	LF	18" R.C. Pipe, Class 3		\$	321.03	\$	15,409.44	\$	218.33	\$	10,479.84	\$	209.53	\$	10,057.44	\$	110.00	\$	5,280.00
24	3	Each	Grate Inlet (Nylotplast Drain Basin)		\$	3,299.45	\$	9,898.35	\$	2,880.00	\$	8,640.00	\$	4,104.00	\$	12,312.00	\$	3,000.00	\$	9,000.00
25	1	Each	Junction Box		\$	5,829.13	\$	5,829.13	\$	4,500.00	\$	4,500.00	\$	6,053.00	\$	6,053.00	\$	3,400.00	\$	3,400.00
26	1	Each	Tie to Existing Storm Structure		\$	2,193.65	\$	2,193.65	\$	2,800.00	\$	2,800.00	\$	1,800.00	\$	1,800.00	\$	3,000.00	\$	3,000.00
Water System Improvements																				
27	10	LF	6" Ductile Iron Waterline		\$	41.14	\$	411.40	\$	400.00	\$	4,000.00	\$	158.00	\$	1,580.00	\$	250.00	\$	2,500.00
28	1	Each	16" X 6" Tapping Sleeve and Valve		\$	12,268.61	\$	12,268.61	\$	17,530.00	\$	17,530.00	\$	17,074.84	\$	17,074.84	\$	12,525.00	\$	12,525.00
29	1	Each	Fire Hydrant Reset		\$	5,162.40	\$	5,162.40	\$	3,100.00	\$	3,100.00	\$	1,903.85	\$	1,903.85	\$	1,550.00	\$	1,550.00
Erosion Control and Site Maintenance																				
30	1	LS	Erosion Control Management and Maintenance		\$	3,484.41	\$	3,484.41	\$	8,000.00	\$	8,000.00	\$	3,551.39	\$	3,551.39	\$	15,500.00	\$	15,500.00
31	220	LF	Sediment Control Logs (Wattle)		\$	2.24	\$	492.80	\$	8.18	\$	1,799.60	\$	5.93	\$	1,304.60	\$	6.50	\$	1,430.00
32	1	LS	Stone Pad Construction Exit		\$	111.91	\$	111.91	\$	2,600.00	\$	2,600.00	\$	2,956.93	\$	2,956.93	\$	6,500.00	\$	6,500.00
33	1	Each	Storm Pipe Protection (Stage 1 BMP)		\$	111.91	\$	111.91	\$	1,500.00	\$	1,500.00	\$	482.11	\$	482.11	\$	650.00	\$	650.00

JDR
Initial

Contractor			Lavender, Inc.		Central Alabama Asphalt & Construction Co., LLC		Cornerstone Civil Contractors, LLC		Dominion Construction Co. Inc.			
Item No.	Est. Qty.	Unit	Description		Unit Price		Total		Unit Price		Total	
Traffic Control, Permanent Signing and Striping												
34	1	LS	Maintenance of Construction Signs and Barricades		\$ 2,839.56	\$ 2,839.56	\$ 17,000.00	\$ 17,000.00	\$ 4,217.87	\$ 4,217.87	\$ 14,000.00	\$ 14,000.00
35	250	Each	Channelizing Drums		\$ 35.81	\$ 8,952.50	\$ 2.00	\$ 500.00	\$ 34.63	\$ 8,657.50	\$ 56.70	\$ 14,175.00
36	4	Each	Barricades, Type II		\$ 106.31	\$ 425.24	\$ 300.00	\$ 1,200.00	\$ 102.82	\$ 411.28	\$ 131.25	\$ 525.00
37	12	Each	Barricades, Type III		\$ 251.80	\$ 3,021.60	\$ 400.00	\$ 4,800.00	\$ 243.53	\$ 2,922.36	\$ 236.25	\$ 2,835.00
38	800	LF	Yo-docks with Fence Panels		\$ 42.57	\$ 34,056.00	\$ 45.00	\$ 36,000.00	\$ 59.42	\$ 47,536.00	\$ 40.15	\$ 32,120.00
39	500	LF	Site Constraint Fence		\$ 28.09	\$ 14,045.00	\$ 28.00	\$ 14,000.00	\$ 27.17	\$ 13,585.00	\$ 40.00	\$ 20,000.00
40	48	LF	Removal of Existing Stripe		Omitted per Addendum 2		Omitted per Addendum 2		Omitted per Addendum 2		Omitted per Addendum 2	
41	32	SF	Removal of Existing Traffic Control Markings		Omitted per Addendum 2		Omitted per Addendum 2		Omitted per Addendum 2		Omitted per Addendum 2	
42	2,600	LF	Solid White, Temporary Traffic Stripe		\$ 1.12	\$ 2,912.00	\$ 1.00	\$ 2,600.00	\$ 1.08	\$ 2,808.00	\$ 1.05	\$ 2,730.00
43	3,700	LF	Solid Yellow, Temporary Traffic Stripe		\$ 1.12	\$ 4,144.00	\$ 1.00	\$ 3,700.00	\$ 1.08	\$ 3,996.00	\$ 1.05	\$ 3,885.00
44	2,000	SF	Temporary Traffic Control Markings		\$ 5.60	\$ 11,200.00	\$ 5.00	\$ 10,000.00	\$ 5.41	\$ 10,820.00	\$ 5.25	\$ 10,500.00
45	2,600	LF	Solid White, Class 2, Type A Traffic Stripe (5" Wide)		\$ 3.36	\$ 8,736.00	\$ 3.00	\$ 7,800.00	\$ 3.25	\$ 8,450.00	\$ 3.15	\$ 8,190.00
46	3,700	LF	Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)		\$ 3.36	\$ 12,432.00	\$ 3.00	\$ 11,100.00	\$ 3.25	\$ 12,025.00	\$ 3.15	\$ 11,655.00
47	2,000	SF	Traffic Control Markings, Class 2, Type A		\$ 11.19	\$ 22,380.00	\$ 10.00	\$ 20,000.00	\$ 10.82	\$ 21,640.00	\$ 10.50	\$ 21,000.00
47A	1,850	SF	Solid Green, Methyl Methacrylate Resin System (Bike Area)		\$ 11.19	\$ 20,701.50	\$ 10.00	\$ 18,500.00	\$ 10.82	\$ 20,017.00	\$ 10.50	\$ 19,425.00
47B	400	SF	Traffic Control Legends, Class 2, Type A		\$ 11.19	\$ 4,476.00	\$ 10.00	\$ 4,000.00	\$ 10.82	\$ 4,328.00	\$ 10.50	\$ 4,200.00
48	113	SF	Permanent Signs		\$ 55.95	\$ 6,322.35	\$ 50.00	\$ 5,650.00	\$ 54.12	\$ 6,115.56	\$ 52.50	\$ 5,932.50
49	10	Each	Removal of Existing Signs		\$ 223.82	\$ 2,238.20	\$ 200.00	\$ 2,000.00	\$ 216.47	\$ 2,164.70	\$ 210.00	\$ 2,100.00
50	1	LS	Relocation of Existing Signs (All Types)		\$ 7,777.70	\$ 7,777.70	\$ 6,950.00	\$ 6,950.00	\$ 7,522.25	\$ 7,522.25	\$ 7,297.50	\$ 7,297.50
Traffic Signal Improvements												
51	1	LS	Temporary Traffic Signal		\$ 58,510.72	\$ 58,510.72	\$ 52,284.00	\$ 52,284.00	\$ 42,211.19	\$ 42,211.19	\$ 54,900.00	\$ 54,900.00
52	1	LS	Traffic Signal Improvements		Omitted per Addendum 2		Omitted per Addendum 2		Omitted per Addendum 2		Omitted per Addendum 2	
Lighting and Electrical Improvements												
53	1	LS	Lighting and Electrical Improvements		\$ 28,944.25	\$ 28,944.25	\$ 25,864.00	\$ 25,864.00	\$ 45,458.20	\$ 45,458.20	\$ 27,200.00	\$ 27,200.00
Landscaping Improvements												
54	2	Each	Trees, Ilex attenuata Fosteri/ Foster Holly (Standard) (Balled and Burlapped) (10' ht)		\$ 503.59	\$ 1,007.18	\$ 450.00	\$ 900.00	\$ 487.05	\$ 974.10	\$ 472.50	\$ 945.00
55	50	Each	Shrubs, Ilex vomitoria 'Nana' / Dwarf Yaupon Holly (7 gal.)		\$ 67.15	\$ 3,357.50	\$ 60.00	\$ 3,000.00	\$ 64.94	\$ 3,247.00	\$ 63.00	\$ 3,150.00
56	22	Each	Shrubs, Pittosporum tobira 'Wheeler's Dwarf/ Wheeler's Dwarf Pittosporum (7 gal.)		\$ 67.15	\$ 1,477.30	\$ 60.00	\$ 1,320.00	\$ 64.94	\$ 1,428.68	\$ 63.00	\$ 1,386.00
57	62	Each	Groundcovers, Liriope muscari 'Super Blue' (1 gal.)		\$ 10.63	\$ 659.06	\$ 950.00	\$ 58,900.00	\$ 10.28	\$ 637.36	\$ 10.00	\$ 620.00
58	48	SF	Groundcovers, Annuals Bed including bed preparation and plant materials		\$ 27.98	\$ 1,343.04	\$ 25.00	\$ 1,200.00	\$ 27.06	\$ 1,298.88	\$ 26.25	\$ 1,260.00
59	1,500	SY	Turfway Bermuda Sod		\$ 8.95	\$ 13,425.00	\$ 8.00	\$ 12,000.00	\$ 8.66	\$ 12,990.00	\$ 8.40	\$ 12,600.00
60	20	SY	Pine Bark Mulch (Installed at 3" Depth)		\$ 6.71	\$ 134.20	\$ 6.00	\$ 120.00	\$ 6.49	\$ 129.80	\$ 6.30	\$ 126.00

JAR Initial

Contractor			Lavender, Inc.		Central Alabama Asphalt & Construction Co., LLC		Cornerstone Civil Contractors, LLC		Dominion Construction Co. Inc.	
Item No.	Est. Qty.	Unit	Description		Unit Price	Total	Unit Price	Total	Unit Price	Total
61	1	LS	Reset Irrigation Lines and Heads in Conflict with Grading (Includes Sleeves)		\$ 16,506.64	\$ 16,506.64	\$ 15,964.49	\$ 15,964.49	\$ 15,487.50	\$ 15,487.50
62	1	LS	Tree Protection		\$ 4,028.74	\$ 4,028.74	\$ 3,896.42	\$ 3,896.42	\$ 5,000.00	\$ 5,000.00
Miscellaneous Items										
63	4	LS	Rebate Existing Fire Hydrant							
64	100	Ton	ALDOT No. 57 Stone (Only as Directed by the Owner's Representative)		\$ 34.69	\$ 3,469.00	\$ 33.00	\$ 3,300.00	\$ 46.00	\$ 4,600.00
65	200	Ton	Utility Trench Foundation Material (ALDOT No. 2 Stone) (Only as Directed by the Owner's Representative)		\$ 17.35	\$ 3,470.00	\$ 33.00	\$ 6,600.00	\$ 46.00	\$ 9,200.00
66	600	SY	Geotextile Separation Fabric (Only as Directed by the Owner's Representative)		\$ 2.78	\$ 1,668.00	\$ 1.65	\$ 990.00	\$ 4.50	\$ 2,700.00
67	1	LS	Adjustment of all Valve Boxes, Manhole Ring/Covers, Vaults, Clean-Outs, Meter Boxes, Other Utilities Covers to Finish Grade		\$ 779.56	\$ 779.56	\$ 3,000.00	\$ 3,000.00	\$ 25,000.00	\$ 25,000.00
68	650	SY	Crushed Stone for Temporary Sidewalks (Only as Directed by the Owner's Representative)		\$ 0.46	\$ 299.00	\$ 12.75	\$ 8,287.50	\$ 10.50	\$ 6,825.00
69	1	LS	Geometric Controls		\$ 5,483.56	\$ 5,483.56	\$ 10,000.00	\$ 10,000.00	\$ 14,000.00	\$ 14,000.00
70	1	LS	Record Drawings		\$ 3,804.92	\$ 3,804.92	\$ 3,679.95	\$ 3,679.95	\$ 5,000.00	\$ 5,000.00
			TOTAL BASE BID		\$ 885,042.61	\$ 947,124.72	\$ 1,026,932.00	\$ 1,084,461.00		

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Joshua D. Rogers
Joshua D. Rogers, PE
Thompson Engineering

Sworn to and subscribed before me this 20th day of April, 2024.

Jennifer A. Patrick
Notary Public
My Commission Expires March 6, 2028

