

February 17, 2025

Evelyn VanSant Mauldin Chair, Physical Properties Committee Sid McDonald Hall 500 University Boulevard, East Tuscaloosa, AL 35401

RE: Construction Award: Undergraduate Admissions Interior Renovations

Construction Package

UA Project No: 021-24-3656

Dear Trustee Mauldin:

The University of Alabama ("University") has received competitive bids for the Construction Package of the Undergraduate Admissions Interior Renovations project ("Project"). The Project consists of renovating select areas of the 2nd Floor of the Student Services Building, which will provide adequate space to Admissions and Enrollment Management staff and increase operational efficiencies and effectiveness for the Undergraduate Admissions offices.

The Project was advertised in the following paper of general circulation per Title 39, Public Works provisions of the Code of Alabama requirements: *The Tuscaloosa News*. The advertisement described the scope of work for the Project and requested interested contractors to submit their qualifications. After reviewing pre-qualification statements, the University determined that the following general contractors met the requirements:

- UA Master List for General Contractors
- N.C. Morgan Construction Co., Inc.
- Rogers Building Company, LLC

On February 11, 2025, at 2:00 p.m., a public bid opening was held, and five pre-qualified general contractors submitted bids. The Designer of Record, Chambless King Architects, of Birmingham, Alabama, certified Snow-Blakeney Construction, Inc., of Tuscaloosa, Alabama, as the lowest responsive and responsible bidder with an adjusted base bid of \$372,000, Alternate #1 for Breakroom Finishes of \$12,600, Alternate #2 for Retrofitting Doors with Glass Lites of \$13,500, and Alternate #3 for Office 0208b Soundproofing of \$8,600 for a Total Bid with Alternates of \$406,700, which is under the amount budgeted for the work. I have attached the Certified Bid Tabulation for your review.

Undergraduate Admissions Interior Renovations Construction Package February 17, 2025 Page 2

The final revised total project budget is:

BUDGET	Current		Revised	
Construction Package	\$	644,898	\$	406,700
Owner Furnished Contractor Installed	\$	60,102	\$	60,102
Equipment ("OFCIE")		ŕ		·
Furniture, Fixtures and Equipment	\$	400,000	\$	400,000
Security/Access Control	\$	8,796	\$	9,500
Telecommunication/Data	\$	12,000	\$	14,000
Contingency (10%)	\$	70,500	\$	46,680
UA Project Management Fee (4.5%)	\$	34,898	\$	23,107
Architect/Engineer Fee (~8.9%)	\$	60,806	\$	41,872
Other	\$	8,000	\$	10,039
TOTAL PROJECT COST	\$	1,300,000	\$	1,012,000

Current Package Submitted for Approval with This Memo

Based on Board Rule 415 applicable to construction contracts on Capital projects involving interior renovation projects under \$10,000,000, approval is hereby requested for:

- 1. Acceptance of the bid process and certification of Snow-Blakeney Construction, Inc., of Tuscaloosa, Alabama, as the lowest responsive and responsible bidder.
- 2. Approval for the University to award the Construction Package contract to Snow-Blakeney Construction, Inc., of Tuscaloosa, Alabama, accepting the adjusted base bid and alternates #1 - #3 for a total construction award of \$406,700.
- 3. Approval of the final budget for the Construction Package of \$406,700, the revised total project budget of \$1,012,000, and the authorization for the University to proceed with construction of the Project in accordance with appropriate provisions of Board Rule 415.
- 4. Approval to add this Project as an administrative item to the April 3 4, 2025 Board meeting agenda.

If you have any questions or concerns, please feel free to contact me.

Daniel T. Lavzell

Vice President for Finance and Operations

and Treasurer

Attachment

Sincere

pc/atchmt:

Michael Rodgers **Brittany Kyles** Jessica Morris

WHERE LEGENDS ARE MADE

Undergraduate Admissions Interior Renovations

Construction Package February 17, 2025

Page 3

TABULATION OF BIDS

ALABAMA

Project Name Undergraduate Admissions Interior Renovations

<u>UA Project No.</u> 021-24-3656

Bid Due February 11, 2025 2:00 p.m. local time

> <u>Bid Location</u> 405 Cahaba Circle Tuscaloosa, Alabama 35404

Architect/Engineer Chambless King Architects 2421 2nd Avenue N., Ste. 1 Birmingham, AL 35203 phone (334) 272-0029

FUNDS AVAILABLE:	
BIDS SHALL BE VALID FOR:	
CONSTRUCTION DURATION:	

Six hundred forty-four thousand, eight hundred ninety-eight dollars and 00/100 (\$644,898.00)

Sixty (60) Days

Project Completion: April 25, 2025

	Kyser Construction, LLC	N. C. Morgan Construction Co., Inc.	Rogers Building Company, LLC	RCI Contractors & Engineers, Inc.	Snow-Blakeney Construction, Inc.
CONTRACTOR	214 Hargrove Road E. Tuscaloosa, AL 35401 (205) 366-3530 GC Lic. #42467	08 James I. Harrison Jr. Pkv Tuscaloosa, AL 35405 (205) 553-7720 GC Lic. #15820	2000 30th Avenue Northport, AL 35476 (205) 412-8321 GC Lic. #58588	2615 Gary Fitts St., Ste. 6 Tuscaloosa, AL 35401 (205) 752-0333 GC Lic. #18041	3519 Greensboro Ave. Tuscaloosa, AL 35401 (205) 454-2100 GC Lic. #50742
Addenda ONE - FOUR	_X_YesNo	_X_YesNo	_X_Yes No	Addenda NONE	_X_YesNo
LICENSE # ON ENVELOPE	X Yes No	X Yes _ No	X Yes No	<u>X</u> Yes No X_ Yes No	
BONDING COMPANY OR BID DEPOSIT	The Cincinnati Insurance Co.	Travelers Casualty & Surety Co. of America	Nationwide Mutual Insurance Co.	Merchants National Bonding, Inc.	The Cincinnati Insurance Co.
BASE BID ON PROPOSAL	\$ 515,000.00	\$ 419,900.00	\$ 647,000.00	\$ 500,000.00	\$ 500,000.00
ENVELOPE ADJUSTMENT	100,000.00	-	-	(21,401.00)	(128,000.00)
ADJUSTED BASE BID	615,000.00	419,900.00	647,000.00	478,599.00	372,000.00
ALTERNATE #1 Description on back of page	20,000.00	14,100.00	20,600.00	15,500.00	12,600.00
ENVELOPE ADJUSTMENT	-	600.00	-	-	_
Subtotal	635,000.00	434,600.00	667,600.00	494,099.00	384,600.00
ALTERNATE #2 Description on back of page	20,000.00	16,200.00	17,800.00	13,700.00	13,500.00
ENVELOPE ADJUSTMENT	-	-	-	-	-
Subtotal	655,000.00	450,800.00	685,400.00	507,799.00	398,100.00
ALTERNATE #3 Description on back of page	10,000.00	9,600.00	12,900.00	9,318.00	8,600.00
ENVELOPE ADJUSTMENT	-	-	-	-	-
TOTAL BID W/ALTERNATES	\$ 665,000.00	\$ 460,400.00	\$ 698,300.00	\$ 517,117.00	\$ 406,700.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Jared Fulton, AIA

Chambless King Architects

Sworn to and subscribed before me this 11th day of February, 2025.

April 4, 2027

Motory Dublio

My Commission Expires

Alternate Descriptions:

Alternate #1: Breakroom Finishes

Alternate #2: Retrofitting Doors with Glass Lites

Alternate #3: Office 0208b Soundproofing