TABULATION OF BIDS

ALABAMA°

Project Name
Performing Arts Academic Center

Subtotal

Bid Due May 2, 2023 2:00 p.m. local time Architect/Engineer TURNERBATSON 1950 Stonegate Drive, Suite 200 Birmingham, Alabama 35242 phone: (205) 403-6201 fax: (205) 403-6206

<u>UA Project No.</u> 432-15-599C

Bid Location 405 Cahaba Circle Tuscaloosa, Alabama 35404

One hundred eight million, one hundred fifty thousand dollars and 00/100 (\$108,150,000.00) **FUNDS AVAILABLE:** BIDS SHALL BE VALID FOR: Sixty (60) Days CONSTRUCTION DURATION: Project Completion: November 1, 2025 J. T. Harrison Construction Co., Inc. M. J. Harris Construction Services, LLC CONTRACTOR P. O. Box 21300 One Riverchase Ridge, Suite 300 Tuscaloosa, AL 35402 Birmingham, AL 35244 (205) 333-1120 (205) 380-6800 GC Lic. #20245 GC Lic. #47765 X Yes No X Yes No Addenda ONE - TWELVE X Yes No X Yes No LICENSE # ON ENVELOPE BONDING COMPANY Travelers Casualty & Surety Co. of America Travelers Casualty & Surety Co. of America OR BID DEPOSIT **UNIT PRICE #1** 25.00 44.06 \$ Description on back of page **UNIT PRICE #2** 15.00 23.09 Description on back of page **UNIT PRICE #3** \$ 12.00 \$ 19.77 Description on back of page **UNIT PRICE #4** \$ 6,850.00 \$ 10,403.00 Description on back of page UNIT PRICE #5 \$ 2,500.00 1,986.97 Description on back of page **UNIT PRICE #6** \$ 650.001,040.30 \$ Description on back of page **UNIT PRICE #7** \$ 405.00 \$ 561.76 Description on back of page **UNIT PRICE #8** \$ 240.00 364.11 Description on back of page **UNIT PRICE #9** 1.60 \$ 3.12 Description on back of page BASE BID ON PROPOSAL \$ 170,000,000.00 145,000,000.00 11,965,000.00 ENVELOPE ADJUSTMENT (5,110,000.00) 156,965,000.00 164,890,000.00 ADJUSTED BASE BID ALTERNATE #1 2,650,000.00 2,318,000.00 Description on back of page **ENVELOPE ADJUSTMENT** 167,540,000.00 159,283,000.00 Subtotal **ALTERNATE #2** 320,000.00 178,000.00 Description on back of page ENVELOPE ADJUSTMENT 167,860,000.00 159,461,000.00 Subtotal **ALTERNATE #3** 1,050,000.00 856,000.00 Description on back of page **ENVELOPE ADJUSTMENT**



160,317,000.00

168,910,000.00

CONTRACTOR	J. T. Harrison Construction Co., Inc.	M. J. Harris Construction Services, LLC
ALTERNATE #4		
Description on back of page	1,500,000.00	1,504,000.00
ENVELOPE ADJUSTMENT	-	_
Subtotal	170,410,000.00	161,821,000.00
ALTERNATE #5 Description on back of page	1,600,000.00	1,377,000.00
ENVELOPE ADJUSTMENT		-
Subtotal	172,010,000.00	163,198,000.00
ALTERNATE #6 Description on back of page	2,485,000.00	1,843,000.00
ENVELOPE ADJUSTMENT	-	-
Subtotal	174,495,000.00	165,041,000.00
ALTERNATE #7 Description on back of page	258,000.00	356,000.00
ENVELOPE ADJUSTMENT		
Subtotal	174,753,000.00	165,397,000.00
ALTERNATE #8 Description on back of page	115,000.00	87,000.00
ENVELOPE ADJUSTMENT	-	
Subtotal	174,868,000.00	165,484,000.00
ALTERNATE #9 Description on back of page	165,000.00	149,000.00
ENVELOPE ADJUSTMENT	-	Programme Committee Commit
Subtotal	175,033,000.00	165,633,000.00
ALTERNATE #10 Description on back of page	131,000.00	136,000.00
ENVELOPE ADJUSTMENT		
TOTAL BID W/ALTERNATES	\$ 175,164,000.00	\$ 165,769,000.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I ${\tt RECOMMEND\,AWARD\,OF\,THE\,CONTRACT\,FOR\,CONSTRUCTION\,TO\,THE\,LOWEST\,RESPONSIBLE\,AND\,RESPONSIVE\,BIDDER\,AS}$ SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Eric Berg, Principal **TURNERBATSON** Sworn to and subscribed before me this 2 ND day of May, 2023.

Unit Price Descriptions:

Unit Price #1: Unsuitable Soils. Price per CYIP.

Unit Price #2: Additional Fill Material. Price per CYIP.

Unit Price #3: Excess Material. Price per CYIP.

Unit Price #4: Miscellaneous Steel. Price per Ton.

Unit Price #5: Reinforcing Steel. Price per Ton.

Unit Price #6: Concrete-in-Place. Price per CYIP.

Unit Price #7: Exit Light. Price per EA.

Unit Price #8: Auger Piles. Price per VLF.

Unit Price #9: Engraved Donor Plates at Theatre Seats. Price per EA.

Alternate Descriptions:

Alternate #1: Connecting Bridges

Alternate #2: Lobby Railing Upgrade & Stone in Lieu of Tile (PTLF-1) at Curved Lobby Walls of Drama and Dance Theatres

Alternate #3: Plaza Hardscape

Alternate #4: Drama Studio Theatre Steel

Alternate #5: Drama Studio Theatre Fit-Up

Alternate #6: Drama Studio Theatre AV & Equipment

Alternate #7: BARA at Rehearsal Room 1044

Alternate #8: Decorative Lights in Wood Elements Under Catwalks in Dance Theatre

Alternate #9: Wood Slat Wall on Rear Wall of Dance Theatre

Alternate #10: Composite Plantation Shutters in Lieu of Horizontal Blinds